


# Hillside Blvd Road Diet Improvements Project



**April 27, 2022**

# IMPROVEMENTS






# HILLSIDE BLVD ROAD DIET



EASTBOUND

WESTBOUND

EXISTING



PROPOSED



# HILLSIDE & LINCOLN INTERSECTION



**Extend Curb  
& Build New  
ADA Ramps**

**Install  
Traffic  
Signals**

# BID RESULTS



CONTRACTOR	BASE BID	RANKING
Engineer's Estimate	\$1,257,736.00	X
<b>Ray's Electric</b>	<b>\$897,985.90</b>	<b>1</b>
Golden Bay Construction, Inc.	\$1,100,114.75	2
CF Contracting, Inc.	\$1,290,393.00	3

## Competitive Bidding for Construction Projects

- \* Cost is generally the sole determining factor

# BUDGET AND SCHEDULE



Construction Contract	\$897,985.90
Construction Contingency (20%)	\$179,597.10
<b>Total Project Construction Budget*</b>	<b>\$1,077,583.00</b>



**\*\$400,000 TDA Article 3  
Program Grant Funds**

**Contract Award**



**Contract Executed**



**NTP & Construction Start  
(Approx. Summer 2022)**



**Construction Complete  
(Approx. Spring 2023)**

# OUTREACH & SUPPORT



01 AUG 2019

Neighborhood  
Meeting

02 MAR 2021

Notification  
Mailers

03 Summer  
2022

Contractor  
Advance  
Notification

04 Spring  
2023

Construction  
Complete

## LETTERS OF SUPPORT

- \* County of San Mateo (Partner)
- \* Town of Colma (Partner)
- \* Former C/CAG Executive Director
- \* SSF Bicycle and Pedestrian Advisory Committee
- \* SSF Unified School District
- \* California 22<sup>nd</sup> Assembly District Member



# Thank you!

